TERMS OF REFERENCES
Final Project Evaluation of Multi-Media Initiative for Youth (MIY) Project
1. Assignment Information
Assignment Title:
UNDP Practice Area:
Cluster/Project:
Contract Type:
Duty Station:
Contract Duration:

Final Evaluation for Multi Media Initiative for Youth project (20142018)
Voice and participation (Governance)
Multi-Media Initiative for Youth Project (MIY)
Individual Contractor (IC)
Home-based and in-country mission to Cambodia
40 working days (27 Sep to 30 Nov 2018)

2. Background and Project Description
Youth unemployment rate in Cambodia is only 3.3% and an adult unemployment rate only 1.1%. Yet, the
vast majority of the labor force works in the informal sector. Although estimates for the informal sector are
not available, it is likely that most of the vulnerable workers are in the informal economy, where earnings
are low, there is no access to social protection or security of job or income, and labor standards are usually
poor. Furthermore, women are predominantly at higher risk than men to remain in vulnerable
employment and are more likely to be engaged in informal employment
According to ILO 2013 survey, the young people, who make up 56% of the population, want to move out
of informal jobs, and seek more secure and better paid jobs. However, in turn, the employers are struggling
to find workers with adequate skills. Skill mismatch is another major issue. This is either due to the lack of
information regarding the skills demand in the market or young people and their families don’t realize the
financial returns of investment in education and TVET trainings.
The Multi-media Initiative for Youth (MIY) project is established to support the Cambodian young people
(aged 15-30) to improve their knowledge and efficacy (confidence in their ability), individually and
collectively, to work together better among themselves and with older people to achieve common goals.
The project has been implemented in two phases. The phase I was implemented from November 2014 to
June 2016 and phase II from July 2016 to December 2018. The project is co-funded by the Swedish
Government and UNDP with. the BBC Media Action is the main Implementing Partner of the project.
The project has undertaken two major activities, which include: 1) Delivery of youth-oriented employment
education through multi-media platforms such as TV, radio and social media; programmes; and outreach
activities; 2) Capacity development for Cambodian youth through capacity strengthening activities with
the National Employment Agency.
The project strategy was guided by a theory of change which lays out the the change pathway for project
intervention to achieve the intended outcomes. The change pathway was determined as following:
 Increased access to information for young people aged 15-30 in Cambodia about job
opportunities; formal and informal ways to find employment; access to training and support; or
ways to improve the way they make a living.
 Increase Cambodian young people’s knowledge and skills in seeking employment/ an occupation
that will meet their economic needs and provide good conditions.
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Increase Cambodian young people’s confidence, and knowledge of strategies, to discuss and
negotiate with parents and other community power holders about their livelihoods.
 Increase media production skills in the Cambodian media industry to contribute to improved
programming on economic resilience.
Learning from the phase one’s success and challenges, the project ToC was adjusted for phase two by
focusing more the participatory multi-media approach to ensure higher engagement from young people
with the programme. The project is working toward the following changes:
 Unemployed or vulnerably employed youth especially female youth in Cambodia know what the
various job options are, the advantages and disadvantages of focus jobs, and the skills needed to
do these jobs.
 Unemployed or vulnerably employed youth especially female youth in Cambodia feel motivated to
enroll onto TVET training or study STEM subjects.
 Unemployed or vulnerably employed youth especially female youth in Cambodia have negotiation
skills to talk to gatekeepers about what they want to do and gain their support.
 Employed youth especially female youth in Cambodia have the analytical, attitudinal and decisionmaking soft skills needed by employers that would allow them to secure promotion.
In 2016, UNDP Cambodia conducted a Mid-term Review (MTR) of the MIY project in order to assess the
overall progress towards project intended objectives, CPAP and UNDAF outcomes and to inform BBC
Media Action and UNDP about necessary adjustments and future directions. The findings from MTR were
used to adjust the existing project approach and arrangement to maximize the impacts of the project.
According to the project document, a qualitative project evaluation is further needed to assess the overall
achievements at the end of the project in light of the evolving of country context and recommend possible
intervention in preparation for the development of the next phase of the project.
3. Objective of the Final Evaluation
The final project evaluation is being commissioned in 2018 before completion of the project to inform key
stakeholders on the project results, identify lesson learns and potential future role and contribution of
UNDP toward increasing employability for young people in Cambodia. This will aid UNDP future’s
programming and project development process in line with UNDP Country Programme Development
2019-2023.
 Review and assess the overall achievements of development results at the level of outputs,
outcomes and impacts as outlined in the Project’s Results and Resources Framework and Theory of
Change
 Identify opportunities and challenges related to the design, and implementation of the MIY based
upon the following criteria: relevance, effectiveness, efficiency, impact and sustainability;
 Assess how the project relates to or complements other youth employment projects including
overall contribution to related national policies on youth development and employment, and the
UNDP Country Programme Action Plan (CPAP) 2016-2018;
 Identify lessons and good practices from MIY, with potential for scaling up or inclusion in
national policies or programmes;
 Synthesize lesson learns and provide recommendations on the opportunities for UNDP to
contribute in addressing youth employment issues;
4. Scope of the Assignment
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The evaluator is expected to frame this evaluation exercise using the OECD/DAC evaluation criterion
including relevance, effectiveness, efficiency, sustainability, and impact, as defined and explained in the
UNDP’s Handbook on Planning, Monitoring and Evaluating for Results1.
Relevance: to evaluate the relevance of the MIY’s strategy, design and implementation arrangements in
Cambodia’s development context while also considering future challenges, particularly with the Middleincome transition. This includes overall relevance of the MIY strategy in responding to the national
priorities.
 To what extent does MIY’s intervention address contribute the national strategy on youth
employment
 To what extent does the MIY’s intervention addresses the challenges of the target group, especially
female youths and youth in informal employment;
 To what extent are the objectives of MIY still valid in the current and future Cambodia’s
development context;
Effectiveness: to evaluate how effective MIY was in achieving its objectives during each year of its four
years of implementation. The evaluation will also look at how the project identified, managed and
mitigated risks and will provide practical recommendations concerning the improvement of future project
effectiveness.
 To what extent were the project objectives achieved / are likely to be achieved by the end of the
project in of December 2018;
 What were the major factors influencing the achievement or non-achievement of the objectives;
 To what extent has the project’s capacity building process been effective in helping the NEA to
effectively reaching out and engage young people for better employment opportunities.
Efficiency: To the extent possible, the evaluation will compare the benefits from MIY with the budget to
assess how efficient the project is. The evaluation will provide practical recommendations regarding how
to improve the efficiency, as required.
 Were project activities cost-efficient?
 Were project outputs achieved on time?
 Did the project leverage the synergies with similar initiatives
Impact: the consultant is expected to analyze both how capacity has been developed and how project
achievements contribute to future strengthening of capacities both the youths and national institutions.
 What were the changes resulting from MIY intervention in the way in which Cambodia is
addressing youth employment issues?
 What were the impacts of MIY on developing the capacity of NEA?
 What were the changes in the job seeking behavior and career development of young people as a
result of MIY activities?
 Did the intended beneficiaries benefit from the project? In what ways?
Sustainability: The evaluation will assess how the project’s achievements contribute to sustainability by
engaging appropriate Government, non-Government and community level stakeholders.
 To what extent are the benefits of MIY likely to continue after its completion?
 What were the major factors which influenced sustainability of the project results.
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Gender mainstreaming:
 Has the MIY project ensured that it has delivered an inclusive approach? Has gender
mainstreaming at all levels of the project cycle been delivered to ensure this?
5. Expected Outputs and Deliverables
Deliverables/ Outputs

Inception report with detailed Work Plan,
detail methodology and outlines of
evaluation report,
A draft evaluation report after field mission
consulting with relevant stakeholders and
beneficiaries

Estimated
Duration to
Complete
7 days

Target Due
Dates

Review and Approvals
Required

4 Oct 2018

Youth Employment
Specialist & ACD-P

25 days

8 Nov 2018

Youth Employment
Specialist & ACD-P

30 Nov 2018

Youth Employment
Specialist & ACD-P

Final evaluation report after substantive
8 days
comments from UNDP and key stakeholders.

6. Evaluation Ethics
The evaluation will be conducted in accordance with the principles outlined in the UNEG ‘Ethical
Guidelines for Evaluation’2.
7. Institutional Arrangement
Once the contract agreement is signed between the consultant and the UNDP Country Office, an initial
meeting with BBC MA, SIDA and UNDP teams will be convened to provide overall direction and guidance
as well as to discuss arrangements of the exercise. The consultant will report to UNDP Youth Employment
Specialist. S/he will work closely with Programme Analyst, UNDP Assistant Country Director (ACD)
Programme and BBC Media action team.
A national consultant is recruited separately by UNDP Cambodia will work with the International
Consultant to collect relevant resource documents, informant appointments and translation wherever
necessary. BBC MA team will facilitate in providing project related documents, identifying stakeholders,
project beneficiaries and sources of information. UNDP will support the consultants in organizing some
meetings with relevant stakeholders, partners and beneficiaries, if necessary.
8. Duration of the Work
The duration of this assignment is 40 days. The schedule of the assignment including in-country mission
will be finalized upon completion of selection process. The consultant will be required to spend at least 10
working days in country. Transportation to provinces will be supported by the project.
9. Duty Station
Home based with at least 10 working days in Cambodia -Phnom Penh with visit(s) to three selected
provinces in Cambodia. The budget proposal should include related travel expenses to provinces, except
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the transportation which will be arrange by the project. However, the local transportation within Phnom
Penh city will be at Consultant’s own arrangement.
Selected individual contract(s) who is expected to travel to the Country Office (CO) to undertake the
assignment in the country (Cambodia) is required to undertake the Basic Security in the Field (BSIF) training
(https://dss.un.org/dssweb/WelcometoUNDSS/tabid/105/Default.aspx?returnurl=%2fdssweb%2f) prior to
travelling. CD ROMs must be made available for use in environments where access to technology poses a
challenge. i
10. Minimum Qualifications of the successful Individual Contractor

Education:
Experience:

A Master's Degree or higher in Communication/Media, Public Administration,
Business Administration, Public Policy, Social and Political Sciences or
Development Studies.







Competencies








At least 10 years of experiences in conducting monitoring and
evaluations of development projects/programs in related areas,
Strong knowledge youth employment issues in the context of Asia
preferably in Cambodia
Good knowledge on multi-media and communication approaches for
development projects/programmes,
Knowledge and experiences working in with UN agencies or
multilateral/bilateral development agencies.
Strong interpersonal, communication and analytical skills, ability to
coordinate and synchronize work with diverse cultural backgrounds and
ability to work in different environments.
High skill in problem identification and strong analytical skill for
recommended improvement and future intervention.
Ability to deliver quality products in high stress or short deadline
situations
Excellent written and English communication skills with a demonstrated
ability to assess complex situations in order to succinctly and clearly
distil critical issues and draw forward looking conclusions,
Ability to communicate in person and writing with a wide range of
stakeholders, including government, UNDP, donors and civil society, and
ability to work collaboratively on-line and via e-mail.
Be flexible and responsive to changes as part of the review and feedback
process.

Language
Requirements:

English

Other requirement

Submission of proposed practical methodology for the assignment

11. Criteria for Evaluation of Level of Technical Compliance of Individual Contractor

5

Technical Evaluation Criteria

Obtainable
Score

A Master's Degree or higher in Communication/media, Public Administration,
Business Administration, Public Policy, Social and Political Sciences or
Development Studies,

10

At least 10 years of experiences in conducting monitoring and evaluations of
development projects/programs in related areas,

30

Strong knowledge on youth employment issues in the context of Asia preferably
in Cambodia,

30

Good knowledge on multi-media and communication approaches for
development projects/programmes,
Knowledge and experiences working in with UN agencies or multilateral/bilateral
development agencies.
Total Obtainable Score

20
10
100

12. Payment Milestones
The consultant will be paid on a lump sum basis under the following installments.
No. Outputs/Deliveries

Payment Schedule

1
2
3

4 Oct 2018
8 Nov 2018
30 Nov 2018

Upon satisfactory submission of output #1
Upon satisfactory submission of output #2
Upon satisfactory submission of output #3

Payment
Amount
20%
50%
30%
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